



FINANCE

333 Broadalbin Street SW, PO Box 490, Albany, Oregon 97321-0144 | PHONE 541-917-7500

ADDENDUM NO. 1

Date: August 13, 2019

To: Interested Bidders

From: Diane M. Murzynski, CPPO, CPPB, Purchasing Coordinator

Re: Takena Landing Gravel Bar Removal – RFQ

The purpose of this Addendum is to extend the due date of the RFQ Response from August 13, 2019 at 2:00 p.m. to August 21, 2019, at 2:00 p.m. This Addendum is hereby made an integral part of the original Project Documents. Bidders shall sign below acknowledging they read and understand that this Addendum has extended the submittal date for bids.

In addition, the City will be preparing a second addendum to incorporate Federal Assistance Grant requirements to be in compliance with Federal Emergency Management Agency (FEMA) allowable expenses and procurement requirements for construction projects resulting from emergencies due to flooding.

End of Addendum # 1

Bidder's Signature

Date

Company Name *(Please print)*

finance.cityofalbany.net

